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Cost Share Distribution Table
) New Funding Prior Period Funding
Accounting Code = — = = — = Total
Denali Commission | Other Contributors || Denali Commission | Other Contributors

95670000AL $612,292.00 $0.00 $612,292.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
AVEC $30,756.00 $0.00 $30,756.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
Total $612,292.00 $30,756.00 $0.00 $0.00 $643,048.00

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.

This award of $612,292 will provide construction completion funding for four (4) new wind turbines in Chevak, Alaska. Alaska
Village Electric Cooperative (AVEC) is providing match funding to this award in the amount of $30,756. The design and initial
construction funding was previously provided under project number 29E with $591,232 from the Denali Commission and
$2,880,746 from other funding sources. The project overage funded by this award was reported to Denali Commissioners at
the June 2009 Quarterly meeting.

This project will complete the installation of four new wind turbines along a ridgeline near the community's new landfill. The
main objective of the project is to provide generation of electricity from a renewable resource, in an effort to reduce Chevak's
dependency on fuel oil as the sole source for electric power generation. The wind generators will augment the prime source
generation by the 1797-kW diesel-powered power plant now being installed under another project. The wind turbines are
Northwind 100 models manufactured by Northern Power Systems; each has an electric generating capacity of 100 kW, for a
total wind farm capacity of 400 kW. The turbines will sit atop tubular steel towers 37 meters high, which are supported by steel
beam foundations anchored to driven steel pile foundations.

Signature of Authorized Official - Denali Commission Typed Name and Title Date
George Cannelos

Federal Co-Chair

Electronically Signed 09/04/2009

Rev: 05/2008




AWARD ATTACHMENTS

Alaska Village Electric Cooperative 01172-00

1. Award Conditions



Award Conditionsto the Financial Assistance Award
Between the Denali Commission and Alaska Village Electric Cooperative
For Chevak Wind Completion
Award No. 01172
September 2009

1. Scope of Work

This award of $612,292 will provide construction completion funding for four (4) new
wind turbines in Chevak, Alaska. Alaska Village Electric Cooperative (AMEC)

providing match funding to this award in the amount of $30,756. The design and initial
construction funding was previously provided under project number 29E with $591,232
from the Denali Commission and $2,880,746 from other funding sources. The project
overage funded by this award was reported to Denali Commissioners at the June 2009
Quarterly meeting.

This project will complete the installation of four new wind turbines along alngge

near the community's new landfill. The main objective of the project is to provide
generation of electricity from a renewable resource, in an effort tceedievak's
dependency on fuel oil as the sole source for electric power generation. The wind
generators will augment the prime source generation by the 1797-kW diesgkedow
power plant now being installed under another project. The wind turbines are Northwind
100 models manufactured by Northern Power Systems; each has an electatrggne
capacity of 100 kW, for a total wind farm capacity of 400 kW. The turbines will sit atop
tubular steel towers 37 meters high, which are supported by steel beam foundations
anchored to driven steel pile foundations. The new wind farm will be connected to the
power plant via a new, three-phase primary distribution/transmission lineer?optic
communication link will provide communication and control of the turbines both at the
site and from AVEC headquarters in Anchorage. All of these components are past of thi
project, except the new power plant. The new power plant includes electronic engine
controls and fully automated switchgear that will accommodate a sesamtiegration of

the wind turbines' output into the community's electric power system, levgthgin
renewable power source to the fullest extent possible. AVEC is overseeing the
construction of this project, and will own and operate the wind farm when completed.

All Commission funding is intended for use for the scope of work identified in the Award
document only. Any balance of funds remaining after the full scope of work has been
completed will be returned to the Denali Commission.

2. Milestones

The following milestones are identified as the major steps to be completed aftpa
project. “Planned” dates for the first milestone are included here. As patiof
progress report, recipients shall update the progress toward meeting tlestenad (see
section 7, Reporting).
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Planned Actual
Start End Start End Total Cost
Milestone Date Date Date |Date|Units|At Completion

Construction 09/01/2009 09/30/2010 0 $0.00
Project Close-out 10/01/2010 12/31/2010 0 $0.00

3. Award Performance Period

The Award performance period is September 1, 2009 through December 31, 2010 This i
the period during which Award recipients can incur obligations or costs against this
Award.

4. Direct and I ndirect Costs

The cost principles of OMEircular A-122 are applicable to this Award. Indirect costs
are not allowable for financial assistance under this agreement. Howewvegticdsts
may be recognized for purposes of quantifying AVEC’s financial contributioas@le
refer to the cost principles regulations for specific details on other allewhblges
under this Award.

5. Budget and Program Revisions

The Administrative Circular, 2 CFR Part 215 (formerly OMB A-110), applies to this
Award. Please refer to the Administrative Circular for specific detailrevisions to this
Award. The Administrative Circular requires that AVEC will inform the @assion in
writing (e-mail, letter, or report) at the earliest possible date ofiaamticipated project
cost overrun, project schedule delays, or changes in the project scope or changed site
conditions.

6. Payments

Payments under this Award will be made by electronic transfer in responsRéquest

for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by AVEC.
Requests for reimbursements may be made as needed or at the end of each quarter but
should be submitted no later than 30 days after the federal quarter. The SF-270 must be
submitted to the Denali Commission via fax, e-miailahce@denali.ggvor mail in

order for payment to be processed. The form is available on the OMB website:
http://www.whitehouse.gov/OMB/grants/grants_forms.htRdyments shall be made in
accordance with 2 CFR Part 215. Please contact the Denali Commission’s Finance
Specialist at (907) 271-1414 for further information about submitting this féom.

interest will be accrued on these funds.

7. Reporting
Two forms of project reporting are required under this Award, listed below. ASHAC
submit reports using the Denali Commission’s on-line Project Databaserf ystailable
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atwww.denali.gov If there are technical limitations which may prevent the recipient
from meeting this requirement, please contact the Program Managerrigtes i
agreement.

a. Progress Reportsshall be submitted on a quarterly basis. The first reporting period
is September 1, 2009 to September 30, 2009 and quarterly thereafter. Reports are d
within 30 days of the end of the reporting period. Progress reports shall include the
following:

I.  Total project funding, including both Denali Commission funding and other
project funding sources.

ii.  The total project expenditures for the project as of the end of the reporting
period, including both Denali Commission and Other funding sources.

iii.  Updated schedule and milestone information as identified in the Scope of
Work

iv.  Narrative summary of the project status and accomplishments to date, and
address the following questions: is the project on schedule, is the project on
budget, and what actions are planned to address any project problems.

v. Photographic documentation of project progress shall be provided with the
progress reports for active construction projects. The photo documentation
shall include a minimum of three, dated photos per reporting period such that
a complete record of the construction is maintained over time, from “before,”
showing the situation before the start of construction, to “during” showing
work proceeding on the project, and “after” to show the finished project.
Photos shall be provided in a digital format as part of the on-line report. A
short description of the activity and names of those in the photos shall also be
provided.

b. Federal Single Audits shall be submitted annually, when required. In accordance
with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this par
[subpart 205]. The determination of when an award is expended should be based on
when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghcdssgsated
by OMB. Information can be found on the following web-site:
http://harvester.census.gov/sac/

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award
performance period or within 90 days of the completion of the project, whichever is
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earlier. Recipients must also draw down any remaining funds for expendiicuegd
under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Coomisissi
on-line Project Database System, availablewaiv.denali.gov The project close out will
require the recipient to submit the following information:

a. Final data for each item listed in paragraph 7(a) “Progress Reports”

b. Final project expenditures itemized by the following categories: plar&ohesign;
materials & equipment; freight; labor; project administration/overheaduea
expenses.

c. Acknowledgement of support: For all construction projects, the Award recipidht sha
display a sign that acknowledges the Government’s support for the project(s)
developed under this Award. The Commission will provide an appropriate sign. The
Award recipient must request an indoor and/or an outdoor sign from the Commission
office. Pickup or delivery of the sign can be arranged at that time.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and asssran
SF 424d. Some of the laws are highlighted below for your reference.

No portion of this award may be used for lobbying or propaganda purposes as prohibited
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Envirdgaime
Policy Act (NEPA) and the National Historic Preservation Act (NHPA)ageiired for
each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assista
Award will be notified by the Denali Commission. The Denali Commission vatkw

with the recipient to identify the steps necessary to bring them back into coraphanic

will establish an appropriate time frame for the corrections to be made dbtrections

have not been made by the deadline, the Denali Commission reserves the right to either
suspend or unilaterally terminate the Financial Assistance Award for mmrrpance.
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11. Program Manager, Financial Manager & Other Contact I nformation

Denali Commission Alaska Village Electric Cooperative
Denali Daniels Meera Kohler

Program Manager Project Manager

510 L Street, Suite 410 4831 Eagle Street
Anchorage, AK 99501 Anchorage, AK 99503
Phone: 907-271-1189 Phone : 907-561-1818
Fax: 907-271-1415 Fax : 907-562-4086
E-mail: ddaniels@denali.gov E-mail: mkohler@avec.org
Mariah McNair Meera Kohler

Grants Administrator Financial Manager

510 L Street, Suite 410 4831 Eagle Street
Anchorage, AK 99501 Anchorage, AK 99503
Phone: 907-271-2367 Phone : 907-561-1818
Fax: 907-271-1415 Fax : 907-562-4086
E-mail: mmcnair@denali.gov E-mail: mkohler@avec.org

12. Other Project Specific Paragraphs

The 2008-2009 Denali Commission-AVEC Memorandum of Agreement requires that
AVEC participate in Commission committees and workgroups as available)leswo
participate in biannual meetings to share lessons learned and best practicegr Anot
biannual meeting focus is reporting on the measureable improvements brought about as
result of the Commission’s Energy Program and development of program exraluati
metrics.

To the maximum extent practicable, considering applicable laws, Fundinmdrés
shall accomplish the project contemplated by the Award using local Alasiadnd
labor.




